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PBS Data Integration & Repository Management (PDIRM) – GREX MySQL BI ETL 
Changes 

Delivery Date 
9/29/2018 
 
Background 

G-REX is moving from Oracle to MySQL databases as part of supporting the GSA IT roadmap 
to move to open-source, nonproprietary software.   The database change requires matching 
changes to BI to ensure G-REX data flows smoothly into BI staging for sharing with other 
applications and for reporting needs. G-REX work is scheduled for FY18 Q4; the BI work needs 
to be done on a similar timeline in order to avoid negative implications to the business.  
 
Requirements: 

This requirement is to perform all work necessary to create new ETL using existing Datastage 
framework to bring  changed G-REX data into BI so that GREX data flows smoothly into BI 
Staging for sharing with other applications and reporting needs.  Approximately 150 tables. 
 

Deliverables: 

Deliverables in accordance with original Contract and Task Order release documentation. 

Period of Performance: 

The Period of Performance begins with contract award and ends no later than end of Period of 
Performance 9/29/2018. 

 
B. Deliverables and Payment Schedule 
 
Deliverables are in accordance with original Contract and Task Orders. 
 
Monthly payments will be made. 


